

ADDENDUM #01

Project: MAES Post Farm Crop Breeding Building
8431 Huffine Lane, Bozeman, MT, 59715

MSU PPA Number: 22-0039

Date: March 21, 2023

To: All Plan Holders on Record
Ken Chase
Tom Schaffer
Brock Johnson
Darren Bentley
Ty Spring
Tobin Kruse
Mike Albrecht

This addendum forms a part of the Contract Documents and modifies the original Contract Documents dated February 24, 2023 as noted below. Acknowledge receipt of this Addendum on the Bid Form.

CLARIFICATIONS:

Item 01.01 The Owner is responsible for adding the gravel pad. Owner will bring gravel at the beginning or end of job per the contractor's preference.

SUBSTITUTION REQUEST APPROVALS:

Item 01.02 The roof substitution of premanufactured trusses placed at 2 feet on center with 5/8" roof sheathing and suitable underlayment fabric under the metal roof is an acceptable substitution, refer to the drawing on S102. Contractor shall confirm all manufacturer warranties.

CHANGES TO BIDDING REQUIREMENTS:

Item 01.03 None.

CHANGES TO CONDITIONS OF THE CONTRACT:

Item 01.04 None.

CHANGES TO SPECIFICATIONS:

Item 01.05 DELETE Section 015000 Subparagraph 1.2.A.3 – no security fencing required.

Item 01.06 DELETE Section 015000 Subparagraph 1.3.D.1 – no security fencing required.

Item 01.07 MODIFY Section 015000 Subparagraph 1.3.D.2 to read: Security enclosure and lockup shall not be required. The contractor is responsible for securing equipment and materials on site.

Item 01.08 DELETE Section 015000 Subparagraph 1.3.D.3 – no security fencing required.

Item 01.09 DELETE Section 015000 Subparagraph 1.3.D.4 – no security fencing required.

Item 01.10 DELETE Section 015000 Subparagraph 1.3.D.5 – no security fencing required.

CHANGES TO DRAWINGS:

Item 01.11 None.

ATTACHMENTS:

Item 01.12 None.

END OF ADDENDUM